
Work Order Bid (ID)

13013SH2696Work Order Name:

Work Order Type:

WORK ORDER INFORMATION

Weatherization

COMMENT

Company Name & License Number:

Contractor's Signature:

13013SH2696Audit Name:

CLIENT INFORMATION

13013SH2696Client ID:

AGENCY INFORMATION

Shelby County Community Services Agency (901) 222-4280

(901) 222-43133772 South Hickory Ridge Mall, Suite 516

Agency Phone:Agency:

Email Address:

Fax:Address:
Memphis, TN   38115

GAILLARD, GREG Work Phone:Agency Contact:

Email Address:

Cell Phone:
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DOE Weatherization Assistant
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Measures
Infiltration Redctn

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Weatherstrip Front, Back and Attic stairs
Seal at bathroom sink penetrations
Block and Seal A/C wdw#3
Replace broken panes:  wdw #5 top (18x25) *remove storm window and re-
install; wdw#10 top (24x27);  wdw #9 top (16x27)
Glaze top sash wdw #10
Renail facing and caulk wdw #8
Caulk & glaze wdw #7
Caulk facing at bottom of wdw #2
Replace facing entire wdw #4
Replace sill wdw #6
Replace crawl space door (21x16)

Components Inspected

#

1

Infiltration Reduction1 1EachMiscellaneous Su

Infiltration Reduction2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Replace A/C AC1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Replace Central A/C system -complete  3 Ton

Components Inspected

#

2

Central A/C  -        1 1EachCooling Equipmen

Central A/C  -        2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

DWH Pipe Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Wrap water lines (hot and cold) 10 ft

Components Inspected

#

3

DHW Pipe Insulation1 1EachInsulation

DHW Pipe Insulation2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Floor Ins. R-19 F1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 850 sq ft  R-19

Components Inspected

#

4

Floor Insulation  - 
Fiberglass Batts - R-19

1 850SqFtInsulation

Floor Insulation  - 
Fiberglass Batts - R-19

2 850SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

CO Monitor is Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Qty 1

Components Inspected

#

5

CO monitor1 1EachHealth and Safety 

CO monitor2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Fix Improper Venting (Clothes Dryer)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Replace dryer vent & cap -complete

Components Inspected

#

6

Fix Improper Venting1 1EachHealth and Safety 

Fix Improper Venting2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Vapor Barrier Needed 
(Basement/Crawlspace)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Install ground cover 850 sq ft

Components Inspected

#

7

Basement / crawlspace 
vapor barrier

1 850SqFtHealth and Safety 

Basement / crawlspace 
vapor barrier

2 850SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

 Work Order Grand Total: Grand Total:
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